
ADDENDUM NUMBER 1 
Cape May County Correctional Facility 00 9111-1 CDI Architects Group, LLC 
13-2200-0241  dba L.R. Kimball - Architecture and Engineering 
 

SECTION 00 9111 

ADDENDUM NUMBER 1 

PARTICULARS: 

 DATE:  February 29, 2016 

 PROJECT: CAPE MAY CORRECTIONAL FACILITY 

 PROJECT NUMBER: 13-2200-0241 

 OWNER: CAPE MAY COUNTY BOARD OF CHOSEN FREEHOLDERS 

  

ARCHITECT: 

 CDI ARCHITECTS GROUP, LLC DBA L.R. KIMBALL - ARCHITECTURE AND ENGINEERING 

 380 FOOTHILL ROAD 

 BRIDGEWATER, NJ  08807 

 PHONE: (908) 722-4013 

 FAX: (908) 722-3259 

  

TO: ALL SINGLE PRIME CONTRACT BIDDERS: 

 THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE 
ORIGINAL BIDDING DOCUMENTS DRAWINGS DATED1/26/2016 AND PROJECT MANUAL DATED 
FEBRUARY,2016, WITH AMENDMENTS AND ADDITIONS NOTED BELOW. 

 ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE BID FORM. 
FAILURE TO DO SO MAY DISQUALIFY THE BIDDER. 

  

CHANGES TO THE PROJECT MANUAL: 

SECTION 01 0000 - CAPE MAY COUNTY’S GENERAL CONDITIONS 

Item # 1. INSTRUCTIONS TO BIDDERS, Page 3, item 1 Submission of Bid: Add following sentence at the 
end of the paragraph. ‘Last date to submit RFI is March 2nd Wednesday, 2016. 

 



ADDENDUM NUMBER 1 
Cape May County Correctional Facility 00 9111-2 CDI Architects Group, LLC 
13-2200-0241  dba L.R. Kimball - Architecture and Engineering 
 

SECTION 00-0110 – TABLE OF CONTENTS 

 Item # 2: Division 01- General Requirements: Delete section 01 3513 - Special Project Procedures for 
Detention Facilities.  

 

SECTION 01-1000 – SUMMARY 

 Item #.3 1.07 WORK PHASES: Revised following 

1.07, E, 1, d: revise Duration from 480 days to 510 days. 

1.07, E, 1, f: revise Duration from 50 days to 45 days. 

 

SECTION 01-2300 – ALTERNATES 

 Item #4. Include attached specification section in the Project Manual Volume 1. 

 

CHANGES TO THE DRAWINGS: 

 

DRAWING G005 – PHASING PLAN 

 Item #5.  Revise Overall Construction Sequence details as Follow:   

Overall Construction Sequence 730 days (24 months) 

Phase 1: 75 days (no change) 

Phase 2: 510 days 

Phase 3: 45 days (no change) 

Phase 4: 100 days (no change)  

  . 

    

ATTACHMENTS: 

 Pre-bid Sign-in Sheet 

 Specification Section: 01-2300 ALTERNATES 

 Questions and Responses 

 

END OF ADDENDUM NUMBER 1 

 



 

 

Cape May County    ALTERNATES L. Robert Kimball & 

Correction Center 012300 - 1  Associates, Inc 

  13-2200-0241 

SECTION 012300 
ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work 
defined in the Bidding Requirements that may be added to or deducted from the Base 
Bid amount if Owner decides to accept a corresponding change either in the amount of 
construction to be completed or in the products, materials, equipment, systems, or 
installation methods described in the Contract Documents. 

1. The cost or credit for each alternate is the net addition to or deduction from the 
Contract Sum to incorporate alternate into the Work.  No other adjustments are 
made to the Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely 
integrate work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and 
similar items incidental to or required for a complete installation whether or not 
indicated as part of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate.  Indicate if alternates have been accepted, 
rejected, or deferred for later consideration.  Include a complete description of 
negotiated modifications to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 



 

 

Cape May County    ALTERNATES L. Robert Kimball & 

Correction Center 012300 - 2  Associates, Inc 

  13-2200-0241 

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  
Specification Sections referenced in schedule contain requirements for materials 
necessary to achieve the work described under each alternate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1:  Alternate 1 compromises of building construction of Juvenile Housing 

1. Construct Juvenile Housing as indicated on drawings G003, G005 and A101.  
This alternate applies to all disciplines and trades. 

2. Refer to drawings G003 (Architectural Site Plan), G004 (3D view), A101 (Overall 
Floor Plan – Alternate Bid), A101A (1/8” scale plan) for general scope of work of 
the building construction of alternate. Additional associated work related to 
Alternate Bid is defined in bid documents.  Reference appropriate documents. 
 

 
 
        
        END OF SECTION 



Question/Comment
Question Date Contractor 

Name

RFP Section/ Page/Paragraph Question 
Responsibility

Response

1

2/16/2016 Oldcastle 

Precast

Section 134263 Specification Section 13 4263-6/2.02/A/1 

identifies Rotondo Weirich Enterprises, Inc. as 

an acceptable manufacturer for the precast 

concrete detention cell modules. This 

company has recently been liquidated through 

Chapter 7 Bankruptcy. Please remove this 

company from the list of approved 

manufacturers and confirm that any past 

qualifying experience from this company shall 

not be utilized by unqualified manufacturers 

seeking qualification in accordance with the 

requirements of section 13 4263-3/1.06/B.

COUNTY / LR KIMBALL Follow the bid documents. 

2

2/18/2016 PJ Dick Power of Execution Form The Bidder's Checklist does not show this 

form as being required to be furnished with the 

bid package.  The Bidder's Checklist does not 

show this form as being required to be 

furnished with the bid package.

COUNTY It is not required for the bid but is required 

as part of the contract.  The purpose of 

this document is to let the County know 

who is authorized to sign the County 

vouchers and change orders.

3

2/22/2016 Walsh 

Construction

General Please confirm that the Government will sign 

all manifest as the owner / generator of any 

existing hazardous materials discovered that 

require abatement.

COUNTY Refer Project Manual Vol. 1, specification 

section 01-0000 Cape May County's 

General Conditions, Instructions to 

Bidders, page 5, item 15. 

4

2/22/2016 Walsh 

Construction

General Please confirm that the General Contractor 

warranty is 1-year.  All other subcontractor 

warranties will be provided directly to the 

Owner.

COUNTY / LR KIMBALL Refer Project Manual Vol. 1, specification 

section 01-0000 Cape May County's 

General Conditions, Bid Security and 

Bonding requirements, page 6, and 

technical specifications. 

5

2/22/2016 Walsh 

Construction 

Notice to Bidders Notice to Bidder indicates the deadline for 

questions is Friday 3/2/2106.  The date 

3/2/2016 is on a Wednesday.  Please clarify 

the deadline for questions is on Wednesday 

3/2/2016 or Friday 3/4/2016.

COUNTY / LR KIMBALL The deadline for questions is 3 pm, 

Wednesday, March 2, 2016.

6

2/22/2016 Walsh 

Construction

Contract Duration The Notice to Bidders indicates a project 

completion of 28 months (848 days) from 

Notice to Proceed.  Specification Section 01 

1000 1.07 E. 1.  Work Phases indicates 705 

duration days.  Please clarify the total Contract 

Days allotted for the project.

COUNTY / LR KIMBALL See Addendum Number 1.

7

2/23/2016 Cornerstone 

Electronics

Section 28 0500 – Common Work 

Results for Security Systems – 

1.4 Description of work – Base 

Bid Summary 

Item 12: States the Division 28 contractor is to 

“Provide integration to existing Cape May 

Access Control System. Current Access 

Control system is Software House C-Cure 

9000.”  Please provide the contact information 

for the local Software House Sales 

Representative that works with Cape May so 

that we can contact for best pricing for the new 

project. 

PSE Contractor shall contact manufacturer for 

local Sales Representative information.



Question/Comment
Question Date Contractor 

Name

RFP Section/ Page/Paragraph Question 
Responsibility

Response

8

2/23/2016 Cornerstone 

Electronics

Section 28 0500 – Common Work 

Results for Security Systems – 

1.6 Special Systems Contractor 

(SSC) Qualification Requirements 

In regards to the qualification requirements for 

the project. Are these documents required pre-

bid or post bid. If they are required to be 

submitted post bid what is the due date for the 

documentation.

PSE Post Bid – Reference Division 1 and 

Submittal Requirements in Section 

28510.1.5

9

2/23/2016 Cornerstone 

Electronics

Division 28 6000 – Video 

Surveillance System 

The basis for the Video Cameras and Monitors 

are products manufactured by Axis, Panasonic 

and Samsung. Will the Owners & Architects 

approve Pelco, Bosch & Vicon as approved 

equals for these components of the system.

PSE Reference Division Requirements and 

Section 280500.2.01

10

2/23/2016 Cornerstone 

Electronics

Division 28 6000 – Video 

Surveillance System 

2.12 – IP Video Surveillance Management, 

Recording & Viewing System – Paragraph D.  

The system shall be designed to meet the 

Video Surveillance application of the Owner’s 

Security system – Please provide more detail 

as to the requirements of this statement. Are 

there any additional functions that the Owner’s 

System will require above the requirements of 

this specification.

PSE Contractor shall follow requirements of 

Contract Documents

11

2/23/2016 Cornerstone 

Electronics

Division 28 6000 – Video 

Surveillance System 

Paragraph H. States that the IP Video 

Surveillance Management, Recording & 

Viewing system shall be as manufactured by 

Genetec, Milestone, Panasonic or approved 

Equal – and must operate with the existing 

Genetec system. – Will the Owner’s & 

Architects approve other Video Management 

software for the system such as those 

produced by Vicon, Pelco or Bosch.

PSE Reference Division Requirements and 

Section 280500.2.01

12

2/26/2016 PJ Dick Project Completion Notice to Bidders dated 2/10/16 2nd line from 

the bottom of the page calls for project 

completion to be 28 months from the Notice to 

Proceed. Volume 1 Cape May County General 

Conditions Page 19 Contract Time 2nd 

paragraph under A. calls for project completion 

to be 24 months from the Notice to Proceed. 

Is project completion to be 24 or 28 months 

from Notice to Proceed?

COUNTY / LR KIMBALL See Addendum Number 1.

13

2/26/2016 PJ Dick Alternates Section 01-2300 Alternates is listed in the 

Specification Table of Contents for the project 

but has not been included as a written Section 

in Volume 1. Please issue written Section 01-

2300 Alternates with a description of work to 

be included, and not included, with Add 

Alternate #1 Construction of Juvenile Housing 

Unit.

COUNTY / LR KIMBALL See Addendum Number 1.



Question/Comment
Question Date Contractor 

Name

RFP Section/ Page/Paragraph Question 
Responsibility

Response

14

2/26/2016 PJ Dick HVAC Controls Section 23 0923 Page 23 are any 

manufacturers other than Johnson Controls 

vendors acceptable for the DDC System for 

this project provided they meet the 

requirements of Section 23 0923, 2.1, J. 2. (ie: 

Have a minimum (10) years of experience in 

similar projects and can interface their product 

directly into Cape May County's existing JCI 

Facility Management System, the new Jail's 

fire alarm system and the new Jail's security 

and surveillance systems)

CAE The Control Vendors and/or 

Manufacturers listed in Specification 

Section 230923 are approved certified JCI 

Control Vendors for this project.  

Contractor may use an alternate Vendor 

and/or Manufacturer as long as they have 

a minimum of ten (10) years of experience 

in similar projects, and can interface their 

product directly into Cape May County’s 

existing JCI  Facility Management System 

and the new Jail’s Fire Alarm and 

Surveillance systems.  Pre-approval of an 

alternate Controls Vendor and/or 

Manufacturer is not required prior to bid.

15

2/26/2016 PJ Dick Commissioning Please review and respond to the following 

questions regarding MEP Systems 

Commissioning requirements:

 a. Please confirm that it is the responsibility of 

the Prime Contractors bidding this project to 

hire and include the full cost of the 

Commissioning Agent for this project in 

accordance with requirements of Section 

230800 Commissioning of HVAC (ie: The CX 

is NOT being provided by Cape May County) 

 b. Please provide Commissioning 

Specifications for Fire Protection, Plumbing 

and Electrical work that are required for this 

project

CAE

It will be the responsibility of the Prime 

Contractors bidding this project to 

subcontract and include the full cost of the 

Commissioning Agent for this project in 

accordance with requirements of Section 

230800 Commissioning of HVAC.   The 

Commissioning Agent will not be provided 

by Cape May County.   The work of the 

Commissioning Agent is for HVAC work 

only.   

17

2/26/2016 PJ Dick Design/Special Inspection In reference to the Contractor's Statement of 

Responsibility, we would like to confirm that 

the General Contractor is not responsible for 

any design and/or special inspections - see 

attachment at end of 01-4533

COUNTY / LR KIMBALL The contractor is not responsible for any 

design and/or Special Inspections 

however, the Contractor’s Statement of 

Responsibility must be completed 

indicating the contractors understanding of 

the critical nature of the wind resisting 

systems and the requirement for 

exercising quality control during the 

construction of such elements.



Question/Comment
Question Date Contractor 

Name

RFP Section/ Page/Paragraph Question 
Responsibility

Response

18

2/26/2016 PJ Dick Window Paint Spec Reference spec. 08 5654.01, pages 4 and 5.  

Window Paint specification, J.1, 2, 3, 4, 5, 6, 

and 7. This window paint specification is 

proprietary to the "Hopes" window 

manufacturing process. If we are required to 

paint the windows per these specification 

requirements, the furnishing of the detention 

windows will be proprietary to only "Hopes". 

Can this specification for paint be revised to 

allow additional window manufacturers to bid?

L.R. KIMBALL Paint specifications can be approved 

following the contract requirements of 

equal or substitution product requirements 

outlined in General Conditions and 

Division 1.  The  Intent is not to limit 

competition by proprietary products.   

19

2/26/2016 PJ Dick Precast Concrete Can the non-structural precast sill be a 

separate architectural piece installed (non-

monolithically poured) after precast is erected? 

 The joint created will be detailed so that the 

sill will be set and finished with like-material so 

as to eliminate the potential for leakage - see 

detail 3.15 on detail 8/A312

L.R. KIMBALL This can be approved after Contractor's 

submission of the product data and shop 

drawings after contract award. 

20

2/26/2016 PJ Dick Precast Concrete In lieu of precast concrete haunches, can we 

install steel embeds that would support the 

decking, planking, etc. (designed by precast 

supplier) - see detail 8/A312 

L.R. KIMBALL Embed plates designed by the precaster 

are acceptable.
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